STATE OF CALI FORNI A

Bl D OPENI NG DATE 12/ 04/ 03

CONTRACT NUMBER 07-194904

LOCATI ON 07-LA-47-3.6/4.3
DB GOALS:

PROPOSALS | SSUED 26

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS RAS

ENG NEERS EST

Bl D TOTAL

2,610, 427.00

2,707,916. 45

2,744,777.00

3,033, 600. 00

3,100, 271. 00

HA21 2,732,000

2, 508, 000. 00

Bl DDER | D

D SUMMARY DEPARTMENT
IN LOS ANGELES COUNTY I N LONG BEACH
AND LOS ANGELES AT SCHUYLER HEI M

BRI DGE AND AT 0.8 KM NORTH OF

SCHUYLER HEI M BRI DGE

I NSTALL | NTERI M STEEL BRI DGE DECK

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
FUND TOTAL

AMOUNT OVER 102, 427.00

OF TRANSPORTATI ON

Bl D245
PAGE 1
12/ 08/ 03
CONTRACT CODE 'C '
23 CONTRACT | TEMS

FEDERAL Al D ACNH P047-(005)E

TOTAL NUMBER OF WORKI NG DAYS 190

PERCENT OVER EST 4.08

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

WLLI AM P YOUNG CONSTRUCTI ON
I NC

4055 NELSON AVENUE

CONCORD CA 94520

GRI FFI TH COVPANY

P O BOX 2150
SANTA FE SPRINGS CA 90670

ABHE AND SVOBCDA | NC

P O BOX 251
PRI OR LAKE MN 55372

CHRI STI E CONSTRUCTORS | NC

4925 SEAPORT AVENUE
RI CHMOND CA 94804

ADAM5S AND SM TH I NC

P O BOX 70
OREM UT 84059- 0070

FAX

FAX

FAX

FAX

FAX

925 602- 6410
00732490
925 689-3035

562 207-1777
00000088
562 929- 3799

952 447-6025
00506526
952 447-1000

510 215-4820
00237587
510 236-0586

801 785-6900
00311967
801 785-6400



07-194904
07-LA-47-3
12/ 04/ 03

3,361, 332. 00

4,132, 848. 00

1

3

JOHN S MEEK COVPANY | NC

1931 N GAFFEY STREET STE C
SAN PEDRO CA 90731

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL ROAD

COLTON CA 92324

310 830-6323
00709151
FAX 310 835-2163

909 824-0393
00732806
FAX 909 824-8919

Bl D245
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12/ 08/ 03



07-194904 Bl D245

07-LA-47-3 PAGE 3

12/ 04/ 03 12/ 08/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AMERI CAN BARRI CADE CONSTRUCTI ON AREA SI GNS
ANAHEI M CA
AUSTI N ENTERPRI SES GRI NDI NG

BAKERSFI ELD CA

H GH LI GHT ELECTRI C H GH SPEED WEI GH | N MOTI ON SYSTEM
RI VERSI DE CA

I MPERI AL PAI NTI NG PAI NTI NG
GRAND TERRACE CA

SUDHAKAR COVPANY STRI PI NG AND MARKI NGS
RI ALTO CA



07-194904 Bl D245

07-LA-47-3 PAGE 4

12/ 04/ 03 12/ 08/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AMERI CAN BARRI CADE CONSTRUCTI ON AREA SI GNS
ANAHEI M CA
AUSTI N ENTERPRI SES GRI ND ASPHALT CONCRETE PAVEMENT
BAKERSFI ELD CA
CHRI SP COVPANY STRI PI NG AND MARKI NG
FONTANA CA
CUSTOM STEEL FABRI CATOR STRUCTURAL STEEL
ANTI OCH CA
I NTERLOCKI NG DECK SYSTEM | NTERNATI ONAL STEEL GRATI NG
Pl TTSBURGH PA
L A SIGNAL I NC ELECTRI CAL
CI TY OF | NDUSTRY CA
LONG BEACH | RON WWORKS COUNTER WEI GHT BLOCKS
LONG BEACH CA
TECHNO COATI NG PAI NTI NG
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 AUSTI N ENTERPRI SES GRI ND EXI STI NG ASPHALT CONCRETE PAVEMENT

1536 CALLOWAY DRI VE
BAKERSFI ELD CA 93312
CONTI NUED ON NEXT PAGE



07-194904 Bl D245

07-LA-47-3 PAGE 5

12/ 04/ 03 12/ 08/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 GLOBAL ENVI RONMENTAL NETWORK | NC LEAD COWPLI ANCE PLAN AND WORK AREA MONI TORI NG
P O BOX 8068
FOUNTAI' N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE WATER POLLUTI ON CONTROL PROGRAM
P O BOX 8068
FOUNTAI N VALLEY CA 92228

H GH LI GHT ELECTRI C H GH SPEED WEI GH | N MOTI ON SYSTEM
P O BOX 7339
RI VERSI DE CA 92513

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDON LN
NI POMO CA 93444

STERNDAHL ENTERPRI SES THERMOPLASTI C STRI PI NG AND MARKI NG

11861 BRANFORD ST
SUN VALLEY CA 91352

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 AUSTI N ENTERPRI SES | TEM 8
BAKERSFI ELD CA

| MPERI AL | NDUSTRI AL COATI NG FI ELD PAI NTI NG
GRAND TERRACE CA

L A SI GNAL | TEM 22
CITY OF | NDUSTRY CA
CONTI NUED ON NEXT PAGE



07-194904
07-LA-47-3
12/ 04/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

12/ 08/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

LANE SAFETY
BENI CI A CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

H GH LI GAT ELECTRIC
Rl VERSI DE CA

| MPERI AL | NDUSTRI AL COATI NGS
GRAND TERRACE CA

PARRI S TRAFFI C CONTRCOL
MURRI ETA CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

FI ELD PAI NTI NG

CONSTRUCTI ON AREA S| GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FULL TRAFFI C MAI NTENANCE
SANTA MARGARI TA CA

| MPERI AL | NDUSTRI AL COATI NG
GRAND TERRACE CA

L A SI GNAL
CITY OF | NDUSTRY CA

TRAFFI C CONTROL

CLEANI NG AND PAI NTI NG

VEEI GH | N MOTI ON SYSTEM



07-194904 Bl D245

07-LA-47-3 PAGE 7

12/ 04/ 03 12/ 08/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY STRI PI NG
FREMONT CA
L A SI GNAL ELECTRI CAL

CI TY OF | NDUSTRY CA

TECNO WEST PAI NTI NG
ANAHEI M CA



07-194904 Bl D245

07-LA-47-3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 04/ 03 12/ 08/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 550. 00* 550. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 500. 00* 5, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 2, 020. 00* 2,020. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 176, 500. 00* 176, 500. 00
5 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 150 12. 00 1, 800. 00
STRI PE
6 049490 REMOVE OPEN STEEL DECK GRATE SYSTEM LS LUVP SUM 97, 452. 00* 97, 452. 00
7 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 8, 500. 00* 8, 500. 00
8 032094 GRI ND EXI STI NG ASPHALT CONCRETE MR 1, 320 28.50 37, 620. 00
PAVEMENT
9 (SF)550102 STRUCTURAL STEEL (BRI DGE) KG 33, 500 9.35 313, 225. 00
10 049491 FURNI SH OPEN STEEL DECK GRATE SYSTEM MR 1, 400 284. 00 397, 600. 00
11 049492 | NSTALL OPEN STEEL DECK GRATE SYSTEM MR 1, 400 293. 00 410, 200. 00
12 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 66, 000. 00* 66, 000. 00
13 (S) 049493 CLEAN AND PAI NT STEEL GRATI NG LS LUVP SUM 202, 300. 00* 202, 300. 00
14 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 340 580. 00 197, 200. 00
15 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
16 (S) 049494 COUNTERWEI GHT BLOCKS KG 33, 600 3.70 124, 320. 00
17 (S) 049495 I NSTALL STATE FURNI SHED COUNTERWEI GHT KG 40, 800 .55 22, 440. 00
BLOCKS
18 840560 THERMOPLASTI C TRAFFI C STRI PE M 240 6. 00 1, 440. 00
( SPRAYABLE)
19 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 600 6. 00 3, 600. 00
20 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 80 20. 00 1, 600. 00
21 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 36 20. 00 720. 00
22 861203 HI GH SPEED VI GH | N- MOTI ON' SYSTEM LS LUMP SUM 249, 840. 00* 249, 840. 00
23 999990 MOBI LI ZATI ON LS LUMP SUM 260, 000. 00* 260, 000. 00

TOTAL 2,610, 427.00



| TEM
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_|
9

07-194904

07-LA-47-3
12/ 04/ 03
SECOND

BI D AMOUNT
1,679. 73* 1679. 73
5, 445, 25* 5445, 25
17, 678. 60* 17678. 60
138, 381. 07* 138381. 07
32.10 4815. 00
132, 164. 31* 132164. 31
10, 078. 38* 10078. 38
9. 88 13041. 60
12. 60 422100. 00
239.91 335874. 00
161. 17 225638. 00
163, 628. 12* 163628. 12
370, 005. 89* 370005. 89
494. 04 167973. 60
110, 862. 19* 110862. 19
4. 36 146496. 00
.18 7344. 00
10. 08 2419. 20
10. 08 6048. 00
5. 60 448. 00
8. 96 322. 56
258, 172. 95* 258172. 95
167, 300. 00* 167300. 00
2,707,916. 45

SUMMARY OF REMAI
THI RD

Bl D AMOUNT
950. 00* 950
5, 400. 00* 5400
22,749. 00* 22749
28, 500. 00* 28500
5.00 750
286, 573. 00* 286573
850. 00* 850
8. 85 11682.
13.50 452250.
316. 00 442400.
163. 00 228200.
120, 960. 00* 120960.
154, 903. 00* 154903.
965. 00 328100.
2, 250. 00* 2250.
1.80 60480.
.90 36720.
6. 00 1440.
6. 00 3600.
20. 00 1600.
20. 00 720.
275, 000. 00* 275000.
278, 700. 00* 278700.
2,744,777.00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
3, 000. 00~ 3000
5, 000. 00* 5000.
15, 000. 00~ 15000.
240, 000. 00* 240000.
4.00 600.
150, 000. 00* 150000.
3, 000. 00~ 3000.
15. 00 19800.
15. 00 502500.
400. 00 560000.
315. 00 441000.
75, 000. 00* 75000.
120, 000. 00* 120000.
600. 00 204000.
20, 000. 00* 20000.
3.00 100800.
1.00 40800.
3.00 720.
3.00 1800.
5. 00 400.
5.00 180.
240, 000. 00* 240000.
290, 000. 00* 290000.
3,033, 600. 00

Bl D245
PAGE 9
12/ 08/ 03
FI FTH
Bl D AMOUNT
1, 000. 00~ 1000
8, 000. 00* 8000.
20, 000. 00* 20000.
125, 000. 00* 125000.
8. 00 1200.
151, 000. 00* 151000.
1, 000. 00~ 1000.
14. 00 18480.
11. 00 368500.
260. 00 364000.
565. 00 791000.
75, 000. 00* 75000.
200, 000. 00* 200000.
600. 00 204000.
30, 000. 00* 30000.
4.50 151200.
.70 28560.
.75 180.
1.00 600.
1.25 100.
3.00 108.
270, 000. 00* 270000.
291, 343. 00* 291343.
3,100, 271. 00
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07-194904
07-LA-47-3
12/ 04/ 03

350.
110, 000.
180, 000.

925.

30, 000.
1

1

7.

7.

22.

22.

250, 000.
215, 000.

00*

20000. 00
350000. 00
3600. 00
151000. 00
3000. 00
14520. 00
670000. 00
448000. 00
490000. 00
110000. 00
180000. 00
314500. 00
30000. 00
40320. 00
48960. 00
1680. 00
4200. 00
1760. 00
792. 00
250000. 00
215000. 00

3, 361, 332. 00

SUMMARY OF REMA
SEVENTH

Bl D AMOUNT
5, 000. 00* 5000
37, 000. 00* 37000.
30, 000. 00* 30000
330, 000. 00* 330000
41. 00 6150.
151, 000. 00* 151000
3, 000. 00* 3000.
10. 00 13200.
20. 50 686750.
540. 00 756000
560. 00 784000
60, 000. 00* 60000
125, 000. 00* 125000
445, 00 151300
14, 000. 00* 14000.
4.50 151200
1.25 51000.
9. 00 2160.
9. 00 5400.
5. 00 400.
8. 00 288.
245, 000. 00* 245000
525, 000. 00* 525000
4,132,848. 00

N

N G

B

DDERS

Bl D245
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